# INTERLOCAL CONTRACT LAKE MEAD BOULEVARD, SIMMONS STREET TO LOSEE ROAD

THIS INTERLOCAL CONTRACT is made and entered into this 23<sup>rd</sup> day of May, 2019, by and between the City of Las Vegas, a municipal corporation, hereinafter referred to as "LAS VEGAS," City of North Las Vegas, a municipal corporation, hereinafter referred to as "NORTH LAS VEGAS," and the Regional Transportation Commission of Southern Nevada, hereinafter referred to as "RTC."

## WITNESSETH

WHEREAS, LAS VEGAS and NORTH LAS VEGAS intend to improve Lake Mead Boulevard, Simmons Street to Losee Road, which is included on the adopted RTC Capital Improvement Plan, hereinafter referred to as "PROJECT," located partially within the City of Las Vegas and partially within the City of North Las Vegas; and

WHEREAS, LAS VEGAS will coordinate with and include NORTH LAS VEGAS during design and construction of the PROJECT; and

WHEREAS, LAS VEGAS will take the lead role for the design and construction of the PROJECT; and

WHEREAS, LAS VEGAS is requesting funds to commence the engineering and right-ofway for the PROJECT; and

**NOW, THEREFORE**, in consideration of the covenants, conditions, agreements, and promises of the Parties hereto, the Parties agree to proceed as follows:

## SECTION I: SCOPE OF PROJECT

This Interlocal Contract applies to improvements to Lake Mead Boulevard, Simmons Street to Losee Road. The improvements will include pavement and sewer rehabilitation, ADA ramps, sidewalk widening, mid-block pedestrian crossings, bicycle lanes where feasible, traffic signal upgrades at Losee Road and any other miscellaneous items necessary to complete the PROJECT. The PROJECT is more specifically described in Exhibits "A" and "B", which are attached hereto and by this reference incorporated herein.

### SECTION II: PROJECT COSTS

The RTC agrees to provide Fuel Revenue Indexing Extension funds for all costs associated with the PROJECT in accordance to the current Policies and Procedures, incorporated herein by reference and as outlined below:

- 1. The total cost for this contract shall not exceed \$1,175,000.00.
- 2. Authorizations to Proceed (ATP) are granted as follows:
  - a. ENGINEERING not to exceed \$1,155,000.00
  - b. RIGHT-OF-WAY not to exceed \$20,000.00
  - c. CONSTRUCTION not to exceed \$0.00

- 3. At the time the ATP for construction is granted, the CITY will make all attempts to publish the bid for this PROJECT within 90 calendar days.
- 4. A supplemental interlocal contract will be required for any changes to the amounts identified in number 2 above.

### SECTION III: GENERAL

- 1. The title sheet of both the plans and specifications shall designate the RTC as the funding agency. If construction funds are provided by sources other than the RTC, the plans, contract documents, special provisions, and PROJECT signs shall also show the RTC as a funding agency.
- 2. Preliminary engineering, design and right-of-way engineering shall be performed by the CITY or by a consultant employed by the CITY.
- 3. The design, construction, right-of-way acquisition and contract administration of the PROJECT shall comply with the requirements as set forth in the current "Policies and Procedures" of the RTC.
- 4. The CITY's Department of Public Works has a policy which effectively prohibits utility cuts through the pavement for a period of five years after the completion of a PROJECT.
- 5. Upon completion of the construction of the PROJECT, it shall be maintained by the CITY and no funding is provided by this Contract for such maintenance.
- 6. The PROJECT must be completed to the satisfaction of the RTC prior to the current applicable completion date of June 30, 2022. The RTC may, at any time thereafter, grant time extensions or terminate this Contract and require all sums advanced to the CITY be repaid.
- 7. It is understood and agreed that the purpose of this Interlocal Contract is to fund the PROJECT as herein above set forth. It is further understood and agreed that the CITY is responsible for the design and construction of the PROJECT. The CITY will be responsible for the actions or inactions of its Officers and Employees. The RTC's sole responsibility is to facilitate funding for the PROJECT. The RTC disavows any responsibility for the actions or inactions of the CITY, its Officers, Employees, or agents.
- 8. Should the construction funds be provided by sources other than the RTC, the CITY will reimburse the RTC for a percentage of the preliminary engineering and design costs associated with other funding sources, as mutually agreed upon by the RTC and the CITY.

The remainder of this page is left intentionally blank.

**IN WITNESS WHEREOF**, this Interlocal Contract is effective as of the date first set forth above.

Date of Commission Action:		REGIONAL TRANSPORTATION COMMISSION
May 23, 2019	BY:	DocuSigned by:  Source & Brown.  9BD793A7A53B47A
		LAWRENCE L. BROWN III, Chairman
		Attest:
		Marin DuBois 67F25985C7F8458
		MARIN DUBOIS, Management Analyst
		Approved as to Form:
		David Lyde C20A409B6B774CO
		RTC Legal Counsel
Date of Council Action:		CITY OF LAS VEGAS
July 3, 2019	BY:	CAROLYNG. GOODMAN, Mayor
		Attest:
	Ę	LUANN D. HOLMES, MMC City Clerk
		Approved as to Form:
	-	John 5. Ridella 6/12/19  Deputy City Attorney Date
		Deputy City Attorney Date
		John S. Ridilla Deputy City Attorney

Date of Council Action:	CITY OF NORTH LAS VEGAS
August 7, 2019	BY: Der
nugust 7, 2017	JOHN J. LEE, Mayor
proved as to form:	Attest:

CATHERINE A. RAYNOR, CMC, City Clerk

proved as to form:

City




Exhibit A

N:\pavement\RWPGIS\Greg\Exhibit As\Lake Mead Exhibit A.mxd




Exhibit B Lake Mead Boulevard, Simmons Street to Losee Road