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Contract # 1262 

INTERLOCAL CONTRACT 
 TROPICAL PARKWAY , WALNUT ROAD 

DRAINAGE AND ROADWAY IMPROVMENTS 

THIS INTERLOCAL CONTRACT# 1262 is made and entered into this 11 TH day of 
March, 2021, by and between the City of North Las Vegas, a municipal corporation, hereinafter 
referred to as “CITY” and the Regional Transportation Commission of Southern Nevada, 
hereinafter referred to as “RTC.” 

W I T N E S S E T H 

WHEREAS, the CITY intends to construct Tropical Parkway , Walnut Road Drainage and 
Roadway Improvements Project, which is included on the adopted RTC Capital Improvement 
Plan, hereinafter referred to as “PROJECT,” located wholly within the City Of North Las Vegas; 
and 

WHEREAS, Nevada Revised Statue (NRS) Chapter 277.180 authorizes any one or more 
public agencies to contract with any one or more other public agencies to perform any 
governmental services, activity or undertaking which any of the public agencies entering into the 
agreement is authorized by law to perform and refers to such as an interlocal contract; and 

WHEREAS, the CITY agrees to conform to the current RTC Policies and Procedures, as 
amended and incorporated herein by reference; and  

WHEREAS, the CITY is requesting funds to commence the construction, for the 
PROJECT; and 

NOW, THEREFORE, in consideration of the covenants, conditions, agreements, and 
promises of the Parties hereto, the Parties agree to proceed as follows: 

SECTION I:  SCOPE OF PROJECT 

This Interlocal Contract # 1262 applies to improvements for the Arterial Reconstruction 
Program: Tropical Parkway, Walnut Road Drainage and Roadway improvements Project. The 
improvements include the widening and infill of Tropical Parkway at Walnut Road and installing 
drainage improvements to address ponding issues within and adjacent to the 
intersection.  Improvements will include asphalt removal and replacement, drop inlet and storm 
drain lateral installation, underground infrastructure for the future signal installation, bus turnout 
construction, and related improvements. The Project is more specifically described in Exhibit “A”, 
which is attached hereto and by this reference incorporated herein. 

SECTION II:  PROJECT COSTS 

The RTC agrees to provide for all costs associated with the PROJECT from the Highway 
Improvement Acquisition Fund as outlined below: 

1. The total cost for this contract shall not exceed $850,000.00
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2. Authorizations to Proceed (ATP) are granted as follows: 

 
a. ENGINEERING not to exceed $ 0.00 
b. RIGHT-OF-WAY not to exceed $ 0.00 
c. CONSTRUCTION not to exceed $850,000.00 

 
3. At the time the ATP for construction is granted, the CITY will make all attempts to publish 

the bid for this PROJECT within 90 calendar days.  
 

4. A supplemental interlocal contract will be required for any changes to the amounts 
identified in number 2 above. 

 
SECTION III:  GENERAL 

 
1. The title sheet of both the plans and specifications shall designate the RTC as the funding 

agency.  If construction funds are provided by sources other than the RTC, the plans, 
contract documents, special provisions, and PROJECT signs shall also show the RTC as a 
funding agency. 

 
2. Preliminary engineering, design and right-of-way engineering shall be performed by the 

CITY or by a consultant employed by the CITY. 
 

3. The design, construction, right-of-way acquisition and contract administration of the 
PROJECT shall comply with the requirements as set forth in the current “Policies and 
Procedures” of the RTC. 

 
4. The CITY’s Department of Public Works has a policy which effectively prohibits utility 

cuts through the pavement for a period of five years after the completion of a PROJECT. 
 

5. Upon completion of the construction of the PROJECT, it shall be maintained by the CITY 
and no funding is provided by this Contract for such maintenance. 

 
6. The PROJECT must be completed to the satisfaction of the RTC prior to the current 

applicable completion date of June 30, 2026.  The RTC may, at any time thereafter, grant 
time extensions or terminate this Contract and require all sums advanced to the CITY be 
repaid. 

 
7. It is understood and agreed that the purpose of this Interlocal Contract is to fund the 

PROJECT as herein above set forth.  It is further understood and agreed that the CITY is 
responsible for the design and construction of the PROJECT. The CITY will be responsible 
for the actions or inactions of its Officers and Employees. The RTC’s sole responsibility is 
to facilitate funding for the PROJECT.  The RTC disavows any responsibility for the 
actions or inactions of the CITY, its Officers, Employees, or agents. 

 
8. Should the construction funds be provided by sources other than the RTC, the CITY will 

reimburse the RTC for a percentage of the preliminary engineering and design costs 
associated with other funding sources, as mutually agreed upon by the RTC and the CITY. 
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IN WITNESS WHEREOF, this Interlocal Contract #1262 is effective as of the date first 
set forth above: 

 
Date of Commission Action:  REGIONAL TRANSPORTATION COMMISSION 

March 11, 2021 BY: 

 
 
 
 

  DEBRA MARCH, Chairwoman 
   
  Attest: 

 
 

 
 
 
 

  MARIN DUBOIS, Management Analyst 
   
  Approved as to Form: 

 
 

 
 
 
 

  RTC Legal Counsel 
   
Date of Council Action:  CITY OF NORTH LAS VEGAS 

 BY: 

 
 
 
 

  JOHN J. LEE, MAYOR 
   
  Attest 

 
 

 
 
 
 

  
CATHERINE A. RAYNOR, MMC 
City Clerk 

   
  Approved as to Form 

 
 

 
 
 
 

  
MICAELA RUSTIA MOORE 
City Attorney 
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